STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

09/ 12/ 02
07-020474
07-LA-101-25.8/27.1

PROPGOSALS | SSUED 18 FUND TOTAL
NUMBER OF Bl DDERS 4 ENG NEERS EST
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL
1 2, 055, 138. 50
2 2,325,533.00
3 2,342,088. 30
4 3,477, 467. 00

SUMMARY

HB311

Bl DDER | D

IN LOS ANGELES COUNTY AT WOCODLAND
H LLS FROM 0.1 KM WEST OF SHOUP
AVENUE TO 0.1 KM VEST COF DUNVAN

SOUNDWALLS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

DEPARTMENT

OF TRANSPORTATI ON Bl D245
PACE 1
09/ 16/ 02
CONTRACT CODE 'D '
49 CONTRACT | TEMS

FEDERAL AID ACNH Q101-(024)E

TOTAL NUMBER OF WORKI NG DAYS 280

2,782,000. 00 AMOUNT UNDER 726, 861. 50

PERCENT UNDER EST 26. 13

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 NORTH PI XLEY STREET
ORANGE CA 92868

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

T T POLI CH AND ASSCCI ATES

P O BOX 828
S| ERRA MADRE CA 91205

LEH GH CONSTRUCTI ON COVPANY

714 SOUTH PLYMOUTH BLVD
LOS ANGELES CA 90005

714 538-5156
00743775
FAX 714 538-5157

909 944-1037
00676575
FAX 909 944-3112

626 836- 7260
00763265
FAX 626 836- 7280

323 931-1306
00785457
FAX 323 931-2033



07-020474 Bl D245

07-LA-101-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 12/ 02 09/ 16/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 G L M CONTRACTCRS I TEMS 27, 33 THRU 35 AND 45 THRU 47 ( PARTI AL)
REDLANDS CA
V T ELECTRIC | TEM 48 ( PARTI AL)

UPLAND CA



07-020474
07-LA-101-2
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/

Bl D245

NI NG BI DDERS PAGE 3

09/ 16/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ALCORN FENCE
SUN VALLEY CA

D G LANDSCAPE
BELLFLONER CA

L JOHNSON
HAWTHORNE CA

R AND D STEEL
COVPTON CA

R D CONSTRUCTI ON
CORONA CA

V T ELECTRIC | NC
UPLAND CA

WESTERN PAVI NG
| RW NDALE CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

LANDSCAPI NG

MASONRY

REBAR

BARRI ER ( PARTI AL)

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ACL
POMONA CA

CAL MEX ENG NEERI NG
UPLAND CA

CROMN FENCE
SANTA FE SPRI NGS CA
CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER RAI L

ASPHALT CONCRETE PAVI NG

FENCE



07-020474 Bl D245

07-LA-101-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 12/ 02 09/ 16/ 02

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 D G LANDSCAPE LANDSCAPI NG
BELLFLOAER CA
I AFD Pl LI NG
PHCENI X AZ
L JOHNSON MASONRY BLOCK
HAWTHORNE CA
R AND D STEEL REBAR
COVPTON CA
STATEW DE SAFETY AND SI GNS SI GNS AND CRASH CUSHI ONS
NI POMO CA
V T ELECTRIC LI GHTI NG
UPLAND CA
WEST COAST DEMCLI TI ON BRI DGE REMOVAL
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 | RRI GATI ON AND LANDSCAPI NG

CONTI NUED

ALCORN FENCE
SUN VALLEY CA

CALI FORNI A DRI LLI NG AND ENG NEERI NG
ON NEXT PAGE

FENCE, METAL BEAM GUARD RAIL AND S| GN

CAST IN DRILLED HCOLE PI LE



07-020474 Bl D245

07-LA-101-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 12/ 02 09/ 16/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 G L M CONTRACTCRS BAR REI NFORCI NG
REDLANDS CA
L A SI GNAL ELECTRI CAL
| NDUSTRY CA
L JOHNSON SOUND WALL

HAWTHORNE CA



07-020474 Bl D245

07- LA- 101- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 12/ 02 09/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071301 TEMPORARY FENCE M 470 10. 00 4,700. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 12, 500. 00* 12, 500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 74, 500. 00* 74, 500. 00
4 (S) 120120 TYPE 111 BARRI CADE EA 4 100. 00 400. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 38 50. 00 1, 900. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 220 84. 00 102, 480. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 35 400. 00 14, 000. 00
8 150608 REMOVE CHAI'N LI NK FENCE M 500 12. 00 6, 000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 54 40. 00 2, 160. 00
10 150742 REMOVE ROADSI DE S| GN EA 3 100. 00 300. 00
11 150769 REMOVE ASPHALT CONCRETE VB 33 50. 00 1, 650. 00
12 150806 REMOVE Pl PE M 35 50. 00 1, 750. 00
13 029591 REMOVE ASBESTCS Pl PE M 11 50. 00 550. 00
14 150820 REMOVE | NLET EA 6 400. 00 2, 400. 00
15 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 14, 500. 00* 14, 500. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 1,590 40. 00 63, 600. 00
18 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 9, 500. 00* 9, 500. 00
19 (F) 192001 STRUCTURE EXCAVATI ON VB 16. 1 55. 00 885. 50
20 (F) 193001 STRUCTURE BACKFI LL VB 6.8 60. 00 408. 00
21 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
22 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
23 250401 CLASS 4 AGGREGATE SUBBASE VB 460 60. 00 27, 600. 00
24 260201 CLASS 2 AGGREGATE BASE VB 240 60. 00 14, 400. 00
25 390160 ASPHALT CONCRETE ( TYPE B) TONN 440 60. 00 26, 400. 00
26 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 24 245. 00 5, 880. 00
Pl LI NG
27 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 690 90. 00 242, 100. 00
Pl LI NG ( BARRI ER)
28 510050 STRUCTURAL CONCRETE VB 8.1 400. 00 3, 240. 00
29 510053 STRUCTURAL CONCRETE, BRI DGE VB 8 550. 00 4, 400. 00
30 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 24 700. 00 16, 800. 00
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7.4 850. 00 6, 290. 00
32 510526 M NOR CONCRETE ( BACKFI LL) VB 4.8 350. 00 1, 680. 00
33 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 3, 290 98. 00 322, 420. 00
34 (S) 518002 SOUND WALL ( MASONRY BLOCK) MR 2,110 220. 00 464, 200. 00
35 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 8, 929 4.00 35, 716. 00
36 029592 METAL (WALL MOUNTED SI GN) EA 1 200. 00 200. 00



07-020474 Bl D245

07-LA-101-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 12/ 02 09/ 16/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 568023 I NSTALL ROADSI DE SI GN EA 2 2, 000. 00 4, 000. 00
(LAM NATED WOOD BOX POST)
38 650075 600 MM REI NFORCED CONCRETE PI PE M 36 175. 00 6, 300. 00
39 731501 M NOR CONCRETE ( CURB) VB 3 300. 00 900. 00
40 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 1, 236 4.00 4,944.00
41 ( SF) 750501 M SCELLANEQUS METAL ( BRI DCE) KG 55 150. 00 8, 250. 00
42 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 7 200. 00 1, 400. 00
43 ('S) 804000 CHAI'N LI NK SLI DI NG GATE EA 4 2, 000. 00 8, 000. 00
44 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 45, 000. 00 45, 000. 00
45 029593 CONCRETE BARRI ER (TYPE 736 SV) M 930 220. 00 204, 600. 00
46 029594 CONCRETE BARRI ER ( TYPE 736 SV) M 7 225. 00 1,575.00
MODI FI ED
47 029595 CONCRETE BARRI ER ( TYPE 736 MOD) M 52 230. 00 11, 960. 00
48 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWVP SUM 22,700. 00* 22,700. 00
49 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00

TOTAL 2,055, 138. 50



| TEM
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07-020474
07-LA-101-2
09/ 12/ 02

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
. 00*
.00
. 00*
.00
.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

5500.
85000.
400.
1520.
51240.
9625.
10000.
2376.
1320.
2640.
2625.
1100.
4500.
26000.
40000.
55650.
3000.
644.
408.
22000.
55000.
26680.
14400.
63800.
19200.
269000.
14580.
36000.
52800.
14800.
576.
394800.
495850.
26787.
450.
7000.
16200.
4500.

SUMMARY

OF

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
. 00*
.00
. 00*
.00
.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.30
.00
.00
.00
.00

REMA/

4500. 00
37700. 00
400. 00
1140. 00
59780. 00
10500. 00
5000. 00
1620. 00
525. 00
6798. 00
7140. 00
4004. 00
1662. 00
14500. 00
15000. 00
42930. 00
3500. 00
1658. 30
843. 20
13500. 00
10000. 00
10580. 00
23760. 00
28600. 00
6624. 00
269000. 00
6309. 90
9600. 00
9600. 00
11669. 80
518. 40
671160. 00
569700. 00
20536. 70
1500. 00
3000. 00
11052. 00
2616. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

32.00 15040.
25, 000. 00* 25000.
280, 000. 00* 280000.
100. 00 400.
40. 00 1520.
66. 00 80520.
500. 00 17500.
20. 00 10000.
30. 00 1620.
800. 00 2400.
100. 00 3300.
40. 00 1400.
400. 00 4400.
900. 00 5400.
40, 000. 00* 40000.
40, 000. 00* 40000.
100. 00 159000.
30, 000. 00* 30000.
100. 00 1610.
200. 00 1360.
45, 000. 00* 45000.
40, 000. 00* 40000.
60. 00 27600.
60. 00 14400.
140. 00 61600.
1, 000. 00 24000.
156. 00 419640.
3, 000. 00 24300.
3, 000. 00 24000.
400. 00 9600.
1, 500. 00 11100.
1, 000. 00 4800.
140. 00 460600.
260. 00 548600.
3.00 26787.
600. 00 600.
4, 000. 00 8000.
500. 00 18000.
1, 000. 00 3000.

Bl D245
PAGE 8
09/ 16/ 02



07-020474 Bl D245
07-LA-101-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
09/ 12/ 02 09/ 16/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 2.00 2472.00 4.00 4944. 00 20. 00 24720. 00
41 150. 00 8250. 00 18. 00 990. 00 150. 00 8250. 00
42 200. 00 1400. 00 165. 00 1155. 00 300. 00 2100. 00
43 3, 000. 00 12000. 00 2,500. 00 10000. 00 3, 000. 00 12000. 00
44 60, 000. 00 60000. 00 26, 000. 00 26000. 00 60, 000. 00 60000. 00
45 270. 00 251100. 00 183. 00 170190. 00 510. 00 474300. 00
46 260. 00 1820. 00 314.00 2198. 00 1, 000. 00 7000. 00
47 310. 00 16120. 00 167. 00 8684. 00 1, 000. 00 52000. 00
48 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 45, 000. 00* 45000. 00
49 100, 000. 00* 100000. 00 185, 000. 00* 185000. 00 300, 000. 00* 300000. 00
TOT 2,325, 533.00 2,342,088. 30 3,477, 467. 00




